—

EXISTING UNDERGROUND
I/C NORTH TO MD 198

m—

MD 197 IS ASSUMED TO RUN
IN A NORTH-SOUTH DIRECTION
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. Install &'
. Install &'

. Install microloop probe set.

205'

x 30’
x 6’

. Use existing handhole.
. Use existing conduit.

. Install 1*

NOTE:
THERE IS ONE (1) HAND HOLE
LOCATED WITHIN THIS BREAK

CONSTRUCTION DETAILS
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loop detector encased in !4 flexibie tubing quadrupole type (3-6-3).

loop detector encased in /4" flexible tubing tubing (4-turns).

tiquid tight flexible non—-metallic electrical conduit (detector wire sieeve).

. Use existing span wire.

. Use existing cabinet and controller.

. Use existing strain pole.

. Existing overhead electrical service to be maintained by BGE.

. Install 1" galvanized stee!l electrical conduit (detector wire sleeve).
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PHASING NOTES:

1.) PHASES ASSOCIATED BY A DASHED LINE WILL QOPERATE CONCURRENTLY
2.) PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY
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GENERAL NOTES:

noted on the plans.

1. The loop detectors and conduit are to be installed prior to the
instal lation of the pavement markings.

2. All underground utilities shown on these plans are schematic
only and may n9+ be complete. The contractor shall be responsible
for notifying “MISS UTILITY” prior to construction so that all
utilities may be located in the field. If the contractor perceives
that a conflict between the utilities and the traffic signal will
occurs the contractor shall notify the project engineer
immediately so that the conflict may be resclved.

3. All proposed pavement markings are to be installed in
accordance with SHA standards by others.

4. The contractor shall resplice all loopwire with new splice kit to
the existing 2 conductor aluminum shielided. uniess otherwise
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